

**CRP SANITATION
2 Bayview Rd
Cortlandt Manor, NY 10567
914-592-4129**

PROPOSAL – CONTROLLED DEMOLITION

Proposal for demolition work located at:
320 Second St, Mount Vernon, NY

Description	Amount
Controlled Demolition (treated as controlled demo project)	\$110,000.00
Demo house with machine	\$18,000.00
2 laborers – 4 days @ \$450/day each	\$3,600.00
12 – 40 yard containers @ \$1,400 each	\$16,800.00
Disconnect water and sewer services	\$7,000.00
Subtotal	\$155,400.00
21% Overhead & Profit	\$32,634.00
Total Proposal Amount	\$188,034.00

Means and Methods

1. Mobilize equipment and secure the site.
2. Perform controlled demolition of the structure.
3. Load and remove debris into 40-yard containers.
4. Dispose of debris at approved disposal facilities.
5. Fill foundation area after demolition is complete.
6. Existing basement slab and walls to remain.
7. Controlled demolition procedures will be utilized due to surrounding conditions and site safety requirements.

Exclusions

Asbestos abatement, oil tanks, contaminated materials, hazardous waste, and environmental remediation are not included in this proposal.